I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 200 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1,452, 734.53 ROUTE : 116X STATE ROAD
CALL ORDER : 200 CONTRACT ID : RS-24052-A COUNTI ES : ADAMS
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 34-4272670 JOHNSON, S.E. COVPANI ES, | NC. $ 1,150, 891.13 100. 0000%
2 35-1145884 L 1 C A CONSTRUCTI ON CORPORATI ON $ 1,268, 994.78 110. 2619%
3 35-1065659 BROOKS CONSTRUCTI ON COMPANY, | NC. $ 1,270, 567.88 110. 3986%
[ (1) 34-4272670 [(2) 35-1145884 [ (3) 35-1065659

| JOHNSON, S.E. COVPANIES, INCJL | C A CONSTRUCTI ON CORPORA| BROOKS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE (NON 3R/ 4R STANDARD)
I I I

0001 202- 02271 12.000 EACH| 140. 00000 1680. 00| 156. 00000 1872. 00| 156. 00000 1872. 00
HEADWALL, REMOVE | [ [

0002 202- 60820 9356. 000 SYS | 1. 00000 9356. 00| 1. 40000 13098. 40| 2. 00000 18712. 00
SURFACE M LLI NG, ASPHALT [ [ [

0003 203- 02444 32.250 STA | 1000. 00000 32250. 00| 2300. 00000 74175. 00| 2300. 00000 74175. 00
GRADI NG FOR DI TCH AND SLOPE CONSTRUCTI ON| [ [

0004 203-91878 10000. 000 LFT | 3. 00000 30000. 00| 7. 50000 75000. 00| 7. 50000 75000. 00
LI NEAR DI TCH GRADI NG [ [ [

0005 211- 02060 275.000 CYS | 19. 00000 5225. 00| 25. 00000 6875. 00| 25. 00000 6875. 00
B BORROW FOR STRUCTURE BACKFI LL [ [

0006 303-52308 1750. 000 TON | 10. 00000 17500. 00| 11. 00000 19250. 00| 10. 00000 17500. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0007 303- 52309 4000. 000 TON | 8. 50000 34000. 00| 12. 50000 50000. 00| 12. 00000 48000. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [

0008 305- 05204 1200. 000 TON | 59. 00000 70800. 00| 54. 00000 64800. 00| 52. 00000 62400. 00
HVA FOR PATCHI NG [ [

0009 305- 05206 500.000 TON | 30. 00000 15000. 00| 47. 00000 23500. 00| 48. 00000 24000. 00
W DENI NG W TH HMA [ [ [

0010 401- 05455 12000. 000 TON | 22. 00000 264000. 00| 25. 00000 300000. 00| 22. 50000 270000. 00
QC/ QA HMA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [

0011 401- 05456 8500. 000 TON | 30. 00000 255000. 00| 27. 00000 229500. 00| 24. 00000 204000. 00
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [

0012 402- 05468 1200. 000 TON | 22. 00000 26400. 00| 26. 00000 31200. 00| 22. 50000 27000. 00
HVA BASE 25.0 mm MAI NLI NE [ [

0013 402- 05495 2200. 000 TON | 32. 00000 70400. 00| 29. 00000 63800. 00| 31. 00000 68200. 00
HVA WEDGE AND LEVEL [ [

0014 406- 05520 60.000 TON | 145. 00000 8700. 00| 160. 00000 9600. 00| 100. 00000 6000. 00

ASPHALT FOR TACK COAT [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 200 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 452, 734. 53 ROUTE : 116X STATE ROAD
CALL ORDER : 200 CONTRACT 1D : RS-24052-A COUNTI ES : ADAMS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 34-4272670 [ (2) 35-1145884 [ (3) 35-1065659

| JOHNSON, S.E. COVPANIES, INCJL | C A CONSTRUCTI ON CORPORA| BROOKS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0016 601- 92948 1769. 000 LFT | 3. 82000 6757. 58] 3. 82000 6757. 58] 3. 82000 6757. 58
ADJUST GUARDRAI L HEI GHT [ [ [

0017 610- 05527 1200. 000 TON | 35. 00000 42000. 00| 41. 00000 49200. 00| 36. 00000 43200. 00
HVA FOR APPROACHES [ [

0018 615- 06520 1.000 EACH| 400. 00000 400. 00| 250. 00000 250. 00| 140. 00000 140. 00
MONUMENT, RE- ESTABLI SH | [

0019 615- 06525 1.000 EACH| 400. 00000 400. 00| 350. 00000 350. 00| 225. 00000 225. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | [ [

0020 616- 02320 855.000 SYS 3. 25000 2778. 75| 2. 00000 1710. 00| 2. 00000 1710. 00
GEOTEXTI LES [ [

0021 616- 06405 630. 000 TON 34. 00000 21420. 00| 25. 00000 15750. 00| 25. 00000 15750. 00
Rl PRAP, REVETMENT [ [

0022 714- 99348 66.000 LFT 325. 00000 21450. 00| 400. 00000 26400. 00| 400. 00000 26400. 00

CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 5 FT. X 3 FT.

I
I
I
I
I
I
|
PI PE, GROUP D, 15 IN. | | |
I
I
I
I
I
|
I

0023 715- 03149 148.000 LFT 37. 25000 5513. 00| 35. 00000 5180. 00| 35. 00000 5180. 00

0024 715- 03153 40.000 LFT 29. 00000 1160. 00| 42. 00000 1680. 00| 42. 00000 1680. 00
PI PE, GROUP D, 18 IN. [ [

0025 715- 04612 12.000 LFT 150. 00000 1800. 00| 392. 00000 4704. 00| 392. 00000 4704. 00
Pl PE PI PE, GROUP A 60 IN. [ [

0026 715- 05601 44.000 LFT 26. 00000 1144. 00| 36. 00000 1584. 00| 36. 00000 1584. 00
PI PE, GROUP D, 12 IN. [ [

0027 715- 46000 10. 000 EACH, 200. 00000 2000. 00| 212. 00000 2120. 00| 212. 00000 2120. 00
Pl PE END SECTION, 12 IN. [ [

0028 715- 46005 30.000 EACH| 225. 00000 6750. 00| 218. 00000 6540. 00| 218. 00000 6540. 00
Pl PE END SECTION, 15 IN. | [ [

0029 715- 46010 8.000 EACH| 220. 00000 1760. 00| 225. 00000 1800. 00| 225. 00000 1800. 00
Pl PE END SECTION, 18 IN. | [ [

0030 715- 46020 12.000 EACH| 300. 00000 3600. 00| 307. 00000 3684. 00| 307. 00000 3684. 00
Pl PE END SECTION, 24 IN. | [ [

0031 715-99371 212.000 LFT | 53. 00000 11236. 00| 67. 00000 14204. 00| 67. 00000 14204. 00
Pl PE, GROUP A, 15 IN. [ [ [

0032 715-99372 102.000 LFT | 42. 00000 4284. 00| 55. 00000 5610. 00| 55. 00000 5610. 00
PI PE, GROUP A, 18 IN. [ [ [

0033 715- 99373 196. 000 LFT | 50. 00000 9800. 00| 82. 00000 16072. 00| 82. 00000 16072. 00
Pl PE, GROUP A, 24 IN. [ [ [

0034 715- 99394 16.000 LFT | 100. 00000 1600. 00| 132. 00000 2112. 00| 132. 00000 2112. 00
PI PE, GROUP A, 12 IN. [ [ [

0035 720- 44000 20.000 EACH| 140. 00000 2800. 00| 299. 00000 5980. 00| 299. 00000 5980. 00

|

CASTI NG, ADJUST TO GRADE
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 452, 734. 53 ROUTE : 116X STATE ROAD
CALL ORDER : 200 CONTRACT 1D : RS-24052-A COUNTI ES : ADAMS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 34-4272670 [ (2) 35-1145884 [ (3) 35-1065659

| JOHNSON, S.E. COVPANIES, INCJL | C A CONSTRUCTI ON CORPORA| BROOKS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN.

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0036 720- 45235 3.000 EACH| 2000. 00000 6000. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
CATCH BASIN, E7 | [ [

0037 720- 45275 3.000 EACH| 1750. 00000 5250. 00| 700. 00000 2100. 00| 700. 00000 2100. 00
Pl PE CATCH BASIN, 24 IN. | [ [

0038 720- 60220 4.000 LFT | 160. 00000 640. 00| 200. 00000 800. 00| 200. 00000 800. 00
RECONSTRUCTED STRUCTURE [ [ [

0039 801- 06049 5000. 000 LFT | 0. 35000 1750. 00| 0. 40000 2000. 00| 0. 22000 1100. 00
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
4 IN | | |

0040 801- 06605 8.000 EACH| 90. 00000 720. 00| 90. 00000 720. 00| 90. 00000 720. 00
BARRI CADE, |11A | [ [

0041 801- 06606 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
BARRI CADE, |11B | [ [

0042 801- 06640 60. 000 EACH| 80. 00000 4800. 00| 80. 00000 4800. 00| 80. 00000 4800. 00
CONSTRUCTI ON SI GN, A | [

0043 801- 06643 5000. 000 LFT | 1. 00000 5000. 00| 1. 00000 5000. 00| 0. 80000 4000. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
4 IN | | |

0044 801- 06645 1.000 EACH| 40. 00000 40. 00| 40. 00000 40. 00| 40. 00000 40. 00
CONSTRUCTI ON SI GN, B | [ [

0045 801- 75049 61000. 000 LFT | 0. 05000 3050. 00| 0. 10000 6100. 00| 0. 10000 6100. 00
TEMPORARY PAVEMENT MARKI NG, YELLOW 4 | [ [
I'N. | | |

0046 808- 06712 9000. 000 LFT | 0. 05000 450. 00| 0. 05000 450. 00| 0. 04000 360. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. [ [ [

0047 808- 06713 96850. 000 LFT | 0. 05000 4842, 50| 0. 05000 4842, 50| 0. 04000 3874. 00
LINE, PAINT, SOLID, WH TE, 4 IN [ [ [

0048 808- 06714 52000. 000 LFT | 0. 05000 2600. 00| 0. 05000 2600. 00| 0. 04000 2080. 00
LINE, PAINT, SOLID, YELLOW 4 IN [ [ [

0049 808- 75297 60.000 LFT | 4. 25000 255. 00| 4. 25000 255. 00| 2. 00000 120. 00

|

0050 808- 75300 240.000 LFT | 0. 90000 216. 00| 0. 90000 216. 00| 1. 35000 324. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
CROSSWALK LINE, 6 IN, [ [ [

0051 920- 06775 LUMP|  33000. 00000 33000. 00|  17000. 00000 17000.00]  78500. 00000 78500. 00
MAI NTAI NI NG TRAFFI C [ [

0052 930- 06845 LUMP|  15000. 00000 15000. 00|  16200. 00000 16200.00]  11850. 00000 11850. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0053 940- 01001 LUMP|  57500. 00000 57500. 00|  50000. 00000 50000. 00|  63500. 00000 63500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 452, 734. 53 ROUTE : 116X STATE ROAD
CALL ORDER : 200 CONTRACT 1D : RS-24052-A COUNTI ES : ADAMS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 34-4272670 [ (2) 35-1145884 [ (3) 35-1065659

| JOHNSON, S.E. COVPANIES, INCJL | C A CONSTRUCTI ON CORPORA| BROOKS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0054 900- 06790 8.000 MOS | 1500. 00000 12000. 00| 1250. 00000 10000. 00| 1200. 00000 9600. 00
FI ELD OFFI CE, 300 SQ FT [ [ [

0055 621- 01004 1.000 EACH| 775. 00000 775. 00| 775. 00000 775. 00| 775. 00000 775. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0056 621- 06545 1.800 TON | 551. 00000 991. 80| 551. 00000 991. 80| 551. 00000 991. 80
FERTI LI ZER [ [ [

0057 621- 06553 765.000 LBS | 3. 70000 2830. 50| 3. 70000 2830. 50| 3. 70000 2830. 50
SEED M XTURE, R [ [ [

0058 621- 06565 9.000 TON | 424. 00000 3816. 00| 424. 00000 3816. 00| 424. 00000 3816. 00
MULCHI NG MATERI AL [ [ [

SECTI ON TOTALS | $ 1,150, 891. 13| $ 1,268, 994. 78] $ 1,270, 567.88
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 1,150,891. 13| $ 1,268,994.78| $ 1,270,567.88
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 924,735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT I D : RS-24054-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 10/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

HVA | NTERMVEDI ATE 9.5 mm SHOULDER

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG, | NC. $  683,993.04 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES, | NC. $  758,699.93 110. 9221%
3 35-0997978 PHEND & BROWN, | NC. $  783,503.45 114. 5484%
4 35-1139301 E & B PAVING, |NC. $ 790, 026.97 115. 5021%
5  35-1065659 BROOKS CONSTRUCTI ON COMPANY, | NC. $  897,500.59 131. 2161%
[ (1) 35-1185040 | (2) 34-4272670 [ (3) 35-0997978
| Nl BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COWVPANI ES, | NC| PHEND & BROAN, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 01925 4.000 MOS | 1107. 00000 4428. 00| 2500. 00000 10000. 00| 1250. 00000 5000. 00
FIELD OFFICE, 51.1 ne [ [ [
0002 110- 01001 LUMP|  27500. 00000 27500. 00| 5000. 00000 5000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 02265 2.000 EACH 775. 00000 1550. 00| 1000. 00000 2000. 00| 1200. 00000 2400. 00
TREE, 1220 mm REMOVE | [ [
0004 202- 02271 11.000 EACH| 221. 00000 2431. 00| 175. 00000 1925. 00| 150. 00000 1650. 00
HEADWALL, REMOVE | [ [
0005 202- 60820 7150.000 n2 | 1. 00000 7150. 00| 3. 00000 21450. 00| 1. 30000 9295. 00
SURFACE M LLI NG, ASPHALT [ [ [
0006 211- 02060 25.000 n8 | 15. 00000 375. 00| 30. 00000 750. 00| 25. 00000 625. 00
B BORROW FOR STRUCTURE BACKFI LL [ [
0007 303- 52309 1800.000 My | 11. 00000 19800. 00| 19. 00000 34200. 00| 20. 00000 36000. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0008 305- 05204 400.000 My | 62. 00000 24800. 00| 61. 00000 24400. 00| 48. 00000 19200. 00
HVA FOR PATCHI NG [ [
0009 305- 05206 450.000 My | 29. 00000 13050. 00| 56. 00000 25200. 00| 48. 00000 21600. 00
W DENI NG W TH HMA [ [ [
0010 401- 05453 4400.000 My | 23. 00000 101200. 00| 30. 00000 132000. 00| 25. 00000 110000. 00
QC/ QA HMA | NTERVEDI ATE 9.5 mm  MAINLI NE | [ [
0011 401- 05454 9300.000 My | 21. 00000 195300. 00| 21. 00000 195300. 00| 25. 00000 232500. 00
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0012 401- 05456 5800.000 My | 27. 00000 156600. 00| 31. 00000 179800. 00| 28. 50000 165300. 00
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [
0013 402- 05485 25.000 My | 48. 00000 1200. 00| 55. 00000 1375. 00| 45. 00000 1125. 00
|
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Pl PE EXTENSI ON, CI RCULAR, 450 mm, TYPE
1, CWP, 4.63 mm THI CKNESS

ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 35-1185040 [ (2) 34-4272670 [ (3) 35-0997978
| Nl BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COWVPANI ES, | NC| PHEND & BROAN, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 402- 05487 45.000 My | 34. 00000 1530. 00| 45. 00000 2025. 00| 45. 00000 2025. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER [ [
0015 402- 05495 200.000 My | 33. 00000 6600. 00| 41. 00000 8200. 00| 33. 00000 6600. 00
HVA WEDGE AND LEVEL [ [
0016 406- 05520 60.000 My | 180. 00000 10800. 00| 160. 00000 9600. 00| 165. 00000 9900. 00
ASPHALT FOR TACK COAT [ [
0017 501- 02400 LUMP| 1100. 00000 1100. 00| 7500. 00000 7500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH [ [ [
0018 610- 05527 1200.000 My | 28. 00000 33600. 00| 30. 00000 36000. 00| 45. 00000 54000. 00
HVA FOR APPROACHES [ [
0019 615- 06520 4.000 EACH 150. 00000 600. 00| 300. 00000 1200. 00| 267. 00000 1068. 00
MONUMENT, RE- ESTABLI SH | [
0020 616- 06396 40.000 My | 21. 00000 840. 00| 50. 00000 2000. 00| 20. 00000 800. 00
R PRAP [ [ [
0021 715- 04857 13.000 EACH| 208. 00000 2704. 00| 280. 00000 3640. 00| 310. 00000 4030. 00
SAFETY METAL END SECTION, , 375 mm 4:1 | [
SLOPE [ [ [
0022 715- 04857 4.000 EACH 300. 00000 1200. 00| 380. 00000 1520. 00| 410. 00000 1640. 00
SAFETY METAL END SECTION, , 400 nm 4:1 | [
SLOPE [ [ [
0023 715- 04857 10. 000 EACH| 350. 00000 3500. 00| 380. 00000 3800. 00| 410. 00000 4100. 00
SAFETY METAL END SECTION, , 450 mm 4:1 | [
SLOPE [ [ [
0024 715- 04857 6.000 EACH| 460. 00000 2760. 00| 490. 00000 2940. 00| 530. 00000 3180. 00
SAFETY METAL END SECTION, , 600 mm 4:1 | [
SLOPE [ [ [
0025 715- 05119 14.000 m | 70. 00000 980. 00| 125. 00000 1750. 00| 65. 00000 910. 00
PI PE, TYPE 1, ClRCULAR 375 mm [ [ [
0026 715- 05121 12.000 m | 75. 00000 900. 00| 145. 00000 1740. 00| 70. 00000 840. 00
PI PE, TYPE 1, ClRCULAR 450 mm [ [ [
0027 715- 05595 2.500 m | 90. 00000 225. 00| 205. 00000 512. 50| 260. 00000 650. 00
Pl PE EXTENSI ON, Cl RCULAR, 375 mm, TYPE | [ [
1, ACCMP, 1.63mm TH CKNESS [ [
0028 715- 05595 1.000 m | 85. 00000 85. 00| 300. 00000 300. 00| 290. 00000 290. 00
Pl PE EXTENSI ON, Cl RCULAR, 375 mm, TYPE | [ [
1, BCCMP, 1.63mm TH CKNESS [ [ [
0029 715- 05596 1.000 m | 95. 00000 95. 00| 315. 00000 315. 00| 305. 00000 305. 00
Pl PE EXTENSI ON, Cl RCULAR, 450 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [
0030 715- 05596 3.500 m | 113. 00000 395. 50| 200. 00000 700. 00| 310. 00000 1085. 00
|
|
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ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 35-1185040 [ (2) 34-4272670 [ (3) 35-0997978
| Nl BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COWVPANI ES, | NC| PHEND & BROAN, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0031 715- 05597 2.000 m | 104. 00000 208. 00| 335. 00000 670. 00| 320. 00000 640. 00
Pl PE EXTENSI ON, Cl RCULAR, 600 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [
0032 715- 05756 2.000 m | 86. 00000 172. 00| 300. 00000 600. 00| 291. 49000 582. 98
Pl PE EXTENSI ON, Cl RCULAR, 300 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [
0033 715- 05756 1.000 m | 82. 00000 82. 00| 300. 00000 300. 00| 285. 00000 285. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 mm, TYPE | [ [
1, CWP, 1.63 mm THI CKNESS [ [ [
0034 715- 46000 8.000 EACH| 130. 00000 1040. 00| 200. 00000 1600. 00| 245. 00000 1960. 00
Pl PE END SECTI ON, 300 nm | [ [
0035 720- 44000 5.000 EACH| 221. 00000 1105. 00| 300. 00000 1500. 00| 280. 00000 1400. 00
CASTI NG, ADJUST TO GRADE | [ [
0036 720- 96995 5.000 EACH| 120. 00000 600. 00| 100. 00000 500. 00| 230. 00000 1150. 00
CLEAN | NLET | [ [
0037 801- 06640 45.000 EACH| 140. 00000 6300. 00| 125. 00000 5625. 00| 82. 00000 3690. 00
CONSTRUCTI ON SI GN, A | [
0038 801- 06643 350.000 m | 3. 00000 1050. 00| 5. 00000 1750. 00| 4. 60000 1610. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0039 801- 06775 LUMP|  14000. 00000 14000. 00| 5000. 00000 5000.00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C [ [
0040 801- 95997 37592.000 m | 0. 27000 10149. 84| 0. 05000 1879. 60| 0. 28000 10525. 76
TEMPORARY PAVEMENT MARKI NG, SOLI D, [ [ [
YELLOW 100 mm [ [ [
0041 801- 96496 1256.000 m | 1. 00000 1256. 00| 0. 05000 62. 80| 0. 28000 351. 68
TEMPORARY PAVEMENT MARKI NG, BROKEN, [ [ [
YELLOW 100 mm [ [ [
0042 805- 02327 1.000 EACH| 139. 00000 139. 00| 250. 00000 250. 00| 400. 00000 400. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [
0043 808- 01226 912.000 EACH| 9. 00000 8208. 00| 6. 50000 5928. 00| 6. 50000 5928. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
CASTI NG, | NSTALL [ [ [
0044 808- 06703 440.000 m | 1. 00000 440. 00| 0. 95000 418. 00| 0. 95000 418. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100rmq [
0045 808- 06712 462.000 m | 0. 16000 73. 92| 0. 14000 64. 68| 0. 14000 64. 68
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0046 808- 06713 21512.000 m | 0. 16000 3441. 92| 0. 14000 3011. 68| 0. 14000 3011. 68
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0047 808- 06714 14946.000 m | 0. 16000 2391. 36| 0. 14000 2092. 44 0. 14000 2092. 44
|

LI NE, PAINT, SOLID, YELLOWN 100 nm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 202 -4
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 35-1185040 [ (2) 34-4272670 [ (3) 35-0997978
| Nl BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COWVPANI ES, | NC| PHEND & BROAN, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0048 808- 75069 25.000 m | 2. 00000 50. 00| 2. 00000 50. 00| 2. 00000 50. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | [ [
CROSSWALK, LINE, 150 mm [ [ [
0049 808- 75240 369.000 m | 1. 00000 369. 00| 0. 95000 350. 55| 0. 95000 350. 55
LI NE, THERVOPLASTI C, BROKEN, YELLOW [ [ [
100mm [ [ [
0050 808- 75245 3782.000 m | 1. 00000 3782. 00| 0. 95000 3592. 90| 0. 95000 3592. 90
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [ [
100mm [ [ [
0051 808- 75297 32.700 m | 5. 00000 163. 50| 4. 25000 138. 98| 4. 25000 138. 98
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0052 808- 75340 3.000 EACH| 360. 00000 1080. 00| 325. 00000 975. 00| 325. 00000 975. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD, RXR [ [ [
0053 808- 75994 912.000 EACH| 5. 00000 4560. 00| 5. 65000 5152. 80| 5. 65000 5152. 80
PRI SMATI C REFLECTOR | [ [
0054 808- 75996 3.000 EACH 11. 00000 33. 00| 15. 00000 45. 00| 5. 00000 15. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
SECTI ON TOTALS | $ 683, 993. 04| $ 758, 699. 93] $  783,503.45
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 683, 993. 04| $ 758, 699. 93| $ 783, 503. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 202 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1065659 |
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON COMPANY, |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 01925 4.000 MCS | 1000. 00000 4000. 00| 1200. 00000 4800. 00|
FIELD OFFICE, 51.1 n2 [ [ [
0002 110- 01001 LUMP|  30000. 00000 30000. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02265 2.000 EACH| 765. 00000 1530. 00| 200. 00000 400. 00|
TREE, 1220 mm REMOVE | [ [
0004 202- 02271 11.000 EACH| 160. 00000 1760. 00| 150. 00000 1650. 00|
HEADWALL, REMOVE | [ [
0005 202- 60820 7150.000 n2 | 1. 83000 13084. 50| 1. 00000 7150. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0006 211- 02060 25.000 n8 | 10. 00000 250. 00| 20. 00000 500. 00|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0007 303- 52309 1800.000 My | 17. 44000 31392. 00| 14. 00000 25200. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [ [
0008 305- 05204 400.000 My | 66. 60000 26640. 00| 50. 00000 20000. 00|
HVA FOR PATCHI NG [ [ [
0009 305- 05206 450.000 My | 37. 70000 16965. 00| 50. 00000 22500. 00|
W DENI NG W TH HMA [ [ [
0010 401- 05453 4400.000 My | 26. 50000 116600. 00| 33. 00000 145200. 00|
QC/ QA HMA | NTERVEDI ATE 9.5 mm  MAINLI NE | [ [
0011 401- 05454 9300.000 My | 24. 20000 225060. 00| 33. 00000 306900. 00|
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE]| [ [
0012 401- 05456 5800.000 My | 29. 00000 168200. 00| 33. 00000 191400. 00|
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [
0013 402- 05485 25.000 My | 35. 50000 887. 50| 35. 00000 875. 00|
HVA | NTERVEDI ATE 9.5 mm  SHOULDER [ [ [
0014 402- 05487 45.000 My | 31. 70000 1426. 50| 35. 00000 1575. 00|
HVA | NTERVEDI ATE 19.0 nm SHOULDER [ [ [
0015 402- 05495 200.000 My | 39. 00000 7800. 00| 44. 00000 8800. 00|
HVA WEDGE AND LEVEL [ [ [
0016 406- 05520 60.000 My | 161. 50000 9690. 00| 200. 00000 12000. 00|
ASPHALT FOR TACK COAT [ [ [
0017 501- 02400 LUMP| 2000. 00000 2000. 00| 3500. 00000 3500. 00|
PROFI LOGRAPH [ [ [
0018 610- 05527 1200.000 My | 48. 60000 58320. 00| 49. 50000 59400. 00|
HVA FOR APPROACHES [ [ [
0019 615- 06520 4.000 EACH 250. 00000 1000. 00| 200. 00000 800. 00|
MONUMENT, RE- ESTABLI SH | [ [
0020 616- 06396 40.000 My | 22. 00000 880. 00| 25. 00000 1000. 00|
|

Rl PRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 202 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1065659 |
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON COMPANY, |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0021 715- 04857 13.000 EACH| 180. 00000 2340. 00| 150. 00000 1950. 00|
SAFETY METAL END SECTION, , 375 mm 4:1 | [ [
SLOPE [ [ [
0022 715- 04857 4.000 EACH 345. 00000 1380. 00| 200. 00000 800. 00|
SAFETY METAL END SECTION, , 400 nm 4:1 | [ [
SLOPE [ [ [
0023 715- 04857 10. 000 EACH| 345. 00000 3450. 00| 250. 00000 2500. 00|
SAFETY METAL END SECTION, , 450 mm 4:1 | [ [
SLOPE [ [ [
0024 715- 04857 6.000 EACH| 444, 00000 2664. 00| 350. 00000 2100. 00|
SAFETY METAL END SECTION, , 600 nm 4:1 | [ [
SLOPE [ [ [
0025 715- 05119 14.000 m | 20. 00000 280. 00| 65. 00000 910. 00|
PI PE, TYPE 1, ClRCULAR 375 mm [ [ [
0026 715-05121 12.000 m | 20. 00000 240. 00| 75. 00000 900. 00|
PI PE, TYPE 1, ClRCULAR 450 mm [ [ [
0027 715- 05595 2.500 m | 85. 00000 212. 50| 40. 00000 100. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 mm, TYPE | [ [
1, ACCMP, 1.63mm THI CKNESS [ [ [
0028 715- 05595 1.000 m | 95. 00000 95. 00| 40. 00000 40. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 mm, TYPE | [ [
1, BCCMP, 1.63mm TH CKNESS [ [ [
0029 715- 05596 1.000 m | 100. 00000 100. 00| 50. 00000 50. 00|
Pl PE EXTENSI ON, Cl RCULAR, 450 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [ [
0030 715- 05596 3.500 m | 150. 00000 525. 00| 50. 00000 175. 00|
Pl PE EXTENSI ON, Cl RCULAR, 450 mm, TYPE | [ [
1, CWP, 4.63 mm THI CKNESS [ [ [
0031 715- 05597 2.000 m | 200. 00000 400. 00| 75. 00000 150. 00|
Pl PE EXTENSI ON, Cl RCULAR, 600 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [ [
0032 715- 05756 2.000 m | 100. 00000 200. 00| 35. 00000 70. 00|
Pl PE EXTENSI ON, Cl RCULAR, 300 mm, TYPE | [ [
1, ACCMP, 1.63 mm THI CKNESS [ [ [
0033 715- 05756 1.000 m | 200. 00000 200. 00| 35. 00000 35. 00|
Pl PE EXTENSI ON, Cl RCULAR, 300 mm, TYPE | [ [
1, CWP, 1.63 nmm THI CKNESS [ [ [
0034 715- 46000 8.000 EACH| 150. 00000 1200. 00| 125. 00000 1000. 00|
Pl PE END SECTI ON, 300 nm | [ [
0035 720- 44000 5.000 EACH| 200. 00000 1000. 00| 250. 00000 1250. 00|
|

CASTI NG, ADJUST TO GRADE



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 202 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1065659 |
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON COMPANY, |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0036 720- 96995 5.000 EACH| 200. 00000 1000. 00| 100. 00000 500. 00|
CLEAN | NLET | [ [
0037 801- 06640 45.000 EACH| 72. 00000 3240. 00| 120. 00000 5400. 00|
CONSTRUCTI ON SI GN, A | [ [
0038 801- 06643 350.000 m | 1. 75000 612. 50| 1. 50000 525, 00|
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0039 801- 06775 LUMP|  20565. 00000 20565.00]  13400. 00000 13400. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0040 801- 95997 37592.000 m | 0. 28000 10525. 76| 0. 24000 9022. 08|
TEMPORARY PAVEMENT MARKI NG, SOLI D, [ [ [
YELLOW 100 mm [ [ [
0041 801- 96496 1256.000 m | 0. 28000 351. 68| 0. 83000 1042. 48]
TEMPORARY PAVEMENT MARKI NG, BROKEN, [ [ [
YELLOW 100 mm [ [ [
0042 805- 02327 1.000 EACH| 125. 00000 125. 00| 150. 00000 150. 00|
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [
0043 808- 01226 912.000 EACH| 6. 50000 5928. 00| 6. 50000 5928. 00|
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
CASTI NG, | NSTALL [ [
0044 808- 06703 440.000 m | 0. 95000 418. 00| 0. 95000 418. 00|
LI NE, THERVOPLASTIC, SOLID, WHI TE, 100rmq [ [
0045 808- 06712 462.000 m | 0. 14000 64. 68| 0. 14000 64. 68|
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0046 808- 06713 21512.000 m | 0. 14000 3011. 68| 0. 14000 3011. 68|
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0047 808- 06714 14946.000 m | 0. 14000 2092. 44 0. 14000 2092. 44
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0048 808- 75069 25.000 m | 2. 00000 50. 00| 2. 00000 50. 00|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | [ [
CROSSWALK, LINE, 150 mm [ [ [
0049 808- 75240 369.000 m | 0. 95000 350. 55| 0. 95000 350. 55|
LI NE, THERVOPLASTI C, BROKEN, YELLOW [ [ [
100mm [ [ [
0050 808- 75245 3782.000 m | 0. 95000 3592. 90| 0. 95000 3592. 90|
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [ [
100mm [ [ [
0051 808- 75297 32.700 m | 4. 25000 138. 98| 4. 25000 138. 98|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0052 808- 75340 3.000 EACH| 325. 00000 975. 00| 325. 00000 975. 00|
|
|

THERMOPLASTI C, WORD, RXR



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 202 -8
TABULATI ON OF BI DS

ENGI NEER S ESTIMATE: $ 924, 735.76 ROUTE : 5
CALL ORDER : 202 CONTRACT 1D : RS-24054- A COUNTI ES : WHI TLEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1065659 |
|E & B PAVING, |NC. | BROOKS CONSTRUCTI ON COMPANY, |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0053 808- 75994 912.000 EACH| 5. 65000 5152. 80| 5. 65000 5152. 80|
PRI SMATI C REFLECTOR | [ [
0054 808- 75996 3.000 EACH| 20. 00000 60. 00| 5. 00000 15. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
SECTI ON TOTALS | $ 790, 026. 97| $  897,509.59
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -

CONTRACT TOTALS | $ 790, 026. 97| $ 897, 509. 59




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 210 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 929, 039. 14 ROUTE : 312
CALL ORDER : 210 CONTRACT I D : RS-24204-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 35-1120685 WALSH & KELLY, | NC. $ 837, 791. 56 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 888, 317. 49 106. 0308%
3 35-1035700 BUCKO CONSTRUCTI ON COVPANY, | NC. $ 924, 400. 00 110. 3377%

[ (1) 35-1120685 [(2) 35-0918397 | (3) 35-1035700

| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COMV BUCKO CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT [ [

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCR! PTI ON QUANTI TY

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

SECTI ON 0001  ASPHALT RESURFACE

| | |

0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
FI ELD OFFI CE, 27.9 2 [ [ [

0002 105- 06845 LUMP| 6000. 00000 6000. 00| 7500. 00000 7500. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  41800. 00000 41800. 00|  26278. 81000 26278.81]  36967. 84000 36967. 84
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 202-52710 9.000 n2 | 6. 00000 54. 00| 48. 00000 432. 00| 24. 00000 216. 00
SI DEWALK, CONCRETE, REMOVE [ [ [

0005 202- 60820 102426.000 2 | 0. 60000 61455. 60| 0. 97000 99353. 22| 0. 80000 81940. 80
SURFACE M LLI NG, ASPHALT [ [ [

0006 211- 02050 20.000 n8 | 25. 00000 500. 00| 20. 00000 400. 00| 27. 00000 540. 00
B BORROW [ [ [

0007 211- 02060 30.000 nB8 | 15. 00000 450. 00| 1. 00000 30. 00| 27. 00000 810. 00
B BORROW FOR STRUCTURE BACKFI LL [ [

0008 303- 04095 1800.000 My | 16. 00000 28800. 00| 14. 00000 25200. 00| 12. 00000 21600. 00
COMPACTED AGGREGATE FOR SHOULDER, O, [ [
SIZE NO. 73 [ [ [

0009 305- 03055 250. 000 [ 170. 00000 42500. 00| 150. 00000 37500. 00| 135. 00000 33750. 00
SPECI AL JOI NT PATCHI NG MATERI AL [ [ [

0010 401- 05456 9190.000 My | 34. 00000 312460. 00| 36. 00000 330840. 00| 36. 10000 331759. 00
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [

0011 401- 05467 45.000 m | 65. 00000 2925. 00| 17. 00000 765. 00| 60. 00000 2700. 00
M LLED HVA CORRUGATI ONS [ [

0012 402- 05490 439.000 My | 34. 00000 14926. 00| 41. 00000 17999. 00| 36. 10000 15847. 90
HVA SURFACE 9.5 mm SHOULDER [ [

0013 402- 05495 700.000 My | 34. 00000 23800. 00| 43. 00000 30100. 00| 40. 00000 28000. 00
HVA WEDGE AND LEVEL [ [

0014 406- 05520 32.000 My | 250. 00000 8000. 00| 349. 00000 11168. 00| 350. 00000 11200. 00

|

ASPHALT FOR TACK COAT



ENG NEER' S ESTI MATE: $
CALL ORDER : 210
LETTI NG DATE :

SET- ASI DE :

929, 039. 14

04/20/99 10: 00 AM

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI
CONTRACT I D : RS-24204-A
DI STRI CT LAPORTE DI STRI

DS
ROUTE :
COUNTI ES :

312

CT

DATE :
PAGE :

04/ 28/ 99
210 -2

LAKE

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0015 604-91531 9. 000

S| DEWALK, CONCRETE, 100 nm
0016 605-94285 340. 000
CURB, CONCRETE RECONSTRUCTED

0017 610- 05527 610. 000
HVA FOR APPROACHES

0018 621-06574 140. 000
SCDDI NG

0019 715-04612 17. 000

Pl PE EXTENSI ON, CI RCULAR, 225mm
0020 715-06051 13. 000

m

m

Pl PE EXTENSI ON, CI RCULAR, 200 mm , VCP

0021 720-01894
CASTI NG, FURNI SH AND ADJUST TO

0022 720- 04499 7
I NLET, RECONSTRUCT

6.000 EACH
GRADE
.000 EACH

0023 720-44000 212. 000 EACH
CASTI NG, ADJUST TO GRADE |

0024 720-45310 38.000 EACH|
CATCH BASI N, A3, MODI FI ED

0025 801-02581 11420.000 m
TEMPORARY PAVEMENT MARKI NG, 1, BROKEN,
YELLOW 100 mm |

0026 801-06640 106. 000 EACH|
CONSTRUCTI ON SI GN, A |

0027 801-06775 LUMP|
MAI NTAI NI NG TRAFFI C

0028 801-96918 650.000 m
TEMPORARY TRANSVERSE MARKI NGS, 11, STOP
LI NE, 600 mm

0029 805-02503 1100. 000 m
CABLE, ROADWAY LOOP, 1C 14GA.

0030 805-78795 275.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0031 808-04298 10. 000 EACH
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD (R X R)

0032 808-06066 86.000 m
BARRI ER WALL SHEETI NG

0033 808-06701 3219.000 m

LI NE, THERMOPLASTI C, BROKEN, WHI TE,
100mMm

(1) 35-1120685
VALSH & KELLY

|
AMOUNT

UNI T PRI CE
""" 40.00000 360,00
18. 00000 6120. OOI
39. 00000 23790. OOI
9. 00000 1260. OOI
154. 00000 2618. OOI
171. 00000 2223. OOI
587. 00000 3522. OOI
563. 00000 3941. OOI
335. 00000 71020. OOI
1750. 00000 66500. OOI
0. 60000 6852. OOI
I
45. 00000 4770. OOI
29500. 00000 29500. OOI
4.91000 3191. 50I
|
1. 50000 1650. 00|
33. 00000 9075. OOI
1. 90000 19. OOI
I
23. 24000 1998. 64I
0. 92000 2961. 48I

(2) 35-0918397
RIETH RI LEY CONSTRUCTI ON COM

|
AMOUNT

UNI T PRI CE
""" s0.00000 53100
72. 00000 24480. OOI
57. 00000 34770. OOI
5. 30000 742. OOI
500. 00000 8500. OOI
500. 00000 6500. OOI
520. 00000 3120. OOI
625. 00000 4375. OOI
182. 00000 38584. OOI
1600. 00000 60800. OOI
2. 40000 27408. OOI
I
49. 50000 5247. OOI
13068. 91000 13068. 91I
3. 40000 2210. OOI
|
1. 25000 1375. 00|
34. 25000 9418. 75I
1. 97000 19. 7OI
I
24.10000 2072. GOI
0. 95000 3058. 05I

(3) 35-1035700
BUCKO CONSTRUCTI ON' COVPANY

UNI T PRI CE AMOUNT
~ s7.00000 333.00

65. 00000 22100. 00

41. 00000 25010. 00

9. 00000 1260. 00

200. 00000 3400. 00

200. 00000 2600. 00

680. 00000 4080. 00

1500. 00000 10500. 00

275. 00000 58300. 00

2300. 00000 87400. 00

2.30000 26266. 00

45. 00000 4770. 00

15800. 00000 15800. 00

3. 30000 2145. 00

1. 20000 1320. 00

33. 00000 9075. 00

200. 00000 2000. 00

23. 24000 1998. 64

0. 92000 2961. 48



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 210 -3
TABULATI ON OF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C
CROSSWALK LI NE, 150nmm

0040 808- 75320 61.000 EACH| 33. 00000 2013. 00| 34. 20000 2086. 20| 33. 00000 2013. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [

0041 808- 75325 40.000 EACH| 50. 00000 2000. 00| 51. 80000 2072. 00| 50. 00000 2000. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD (ONLY) [ [ [

SECTI ON TOTALS | $ 837, 791.56 $  888,317.49| $ 924, 400. 00

ENG NEER S ESTIMATE: $ 929, 039. 14 ROUTE : 312
CALL ORDER : 210 CONTRACT 1D : RS-24204-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- AS| DE
[ (1) 35-1120685 [(2) 35-0918397 [ (3) 35-1035700
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 808- 06703 1067.000 m | 0. 92000 981. 64| 0. 95000 1013. 65] 0. 92000 981. 64
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100rmq [
0035 808- 75240 457.000 m | 0. 92000 420. 44] 0. 95000 434, 15| 0. 92000 420. 44
LI NE, THERVOPLASTI C, BROKEN, YELLOW [ [ [
100mm [ [ [
0036 808- 75245 15597.000 m | 0. 92000 14349, 24| 0. 95000 14817. 15] 0. 92000 14349. 24
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [ [
100mm [ [ [
0037 808- 75278 3549.000 m | 4. 30000 15260. 70| 4. 50000 15970. 50| 4. 30000 15260. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | [
0038 808- 75297 716.000 m | 8. 42000 6028. 72| 8. 75000 6265. 00| 8. 42000 6028. 72
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0039 808- 75300 1172.000 m | 2. 30000 2695. 60| 2. 40000 2812. 80| 2. 30000 2695. 60
|
|

CONTRACT TOTALS | $ 837, 791. 56| $ 888, 317. 49| $ 924, 400. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 211 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 3, 440, 050. 67 ROUTE : 41
CALL ORDER : 211 CONTRACT ID : RS-24205-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0191(022)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 35-1120685 WALSH & KELLY, | NC. $ 2,836,475.22 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 2,977,844.70 104. 9839%
3 35-1035700 BUCKO CONSTRUCTI ON COVPANY, | NC. $ 3,448,687. 36 121. 5835%

[ (1) 35-1120685 [(2) 35-0918397 | (3) 35-1035700
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COMV BUCKO CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
+

______________________________________________________________________ o
SECTI ON 0001  ROAD REHABI LI TATI ON( 3R/ 4R STANDARDS)
| | |

0001 105- 01925 8.000 MS | 1200. 00000 9600. 00| 1900. 00000 15200. 00| 1400. 00000 11200. 00
FIELD OFFICE, 51.1 ne [ [ [

0002 105- 06845 LUMP| 3000. 00000 3000.00|  23750. 00000 23750.00]  91500. 00000 91500. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  141000. 00000 141000. 00| 128250. 00000 128250. 00| 172434. 36000 172434. 36
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 202- 02241 200.000 m | 7. 60000 1520. 00| 9. 15000 1830. 00| 7. 60000 1520. 00
GUARDRAI L, REMOVE [ [ [

0005 202- 60820 107316.000 2 | 0. 91000 97657. 56| 0. 45000 48292. 20| 0. 81000 86925. 96
SURFACE M LLI NG, ASPHALT [ [ [

0006 202- 74035 2.000 EACH 50. 00000 100. 00| 126. 00000 252. 00| 50. 00000 100. 00
SIGN, REMOVE | [ [

0007 202- 93087 6.000 m | 10. 60000 63. 60| 65. 25000 391. 50| 10. 60000 63. 60
GUARD RAIL, REPAIR [ [ [

0008 203- 02070 4000.000 18 | 8. 00000 32000. 00| 20. 85000 83400. 00| 18. 95000 75800. 00
BORROW [ [ [

0009 203-91878 450.000 m | 3. 00000 1350. 00| 16. 10000 7245. 00| 27.50000 12375. 00
LI NEAR DI TCH GRADI NG [ [ [

0010 211- 02060 50.000 nB8 | 15. 00000 750. 00| 12. 50000 625. 00| 13. 65000 682. 50
B BORROW FOR STRUCTURE BACKFI LL [ [

0011 303-52308 240.000 My | 25. 00000 6000. 00| 18. 00000 4320. 00| 18. 25000 4380. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0012 303- 04095 110.000 My | 25. 00000 2750. 00| 21. 30000 2343. 00| 29. 00000 3190. 00
COMPACTED AGGREGATE FOR SHOULDER, O, [ [
SIZE NO. 73 [ [ [

0013 305- 03055 325.000 My | 120. 00000 39000. 00| 143. 00000 46475. 00| 170. 00000 55250. 00
SPECI AL JOI NT PATCHI NG MATERI AL [ [ [

0014 305- 05206 1568.000 My | 35. 00000 54880. 00| 50. 80000 79654. 40| 39. 90000 62563. 20

|

W DENI NG W TH HVA



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
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ENG NEER S ESTI MATE: $ 3, 440, 050. 67 ROUTE : 41
CALL ORDER : 211 CONTRACT 1D : RS-24205-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- AS| DE
[ (1) 35-1120685 [(2) 35-0918397 [ (3) 35-1035700
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0015 305- 60835 65.000 My | 250. 00000 16250. 00| 430. 00000 27950. 00| 810. 00000 52650. 00
SEALI NG CRACKS AND JOI NTS I N Bl TUM NOUS | [ [
PAVEMENTS [ [
0016 401- 05454 35852.000 My | 28.25000  1012819. 00| 26. 40000 946492. 80| 32. 45000 1163397. 40
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0017 401- 05456 16372.000 My | 29. 75000 487067. 00| 29. 65000 485429. 80| 34. 20000 559922. 40
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [
0018 401- 05462 11900.000 My | 28. 25000 336175. 00| 30. 10000 358190. 00| 34. 80000 414120. 00
QC/ QA HMA | NTERVEDI ATE 12.5 mm  SHOULDER| [ [
0019 401- 05464 7438.000 My | 29. 75000 221280. 50| 34. 25000 254751. 50| 36. 00000 267768. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER [ [ [
0020 401- 05467 27100.000 m | 0. 31000 8401. 00| 0. 60000 16260. 00| 0. 50000 13550. 00
M LLED HVA CORRUGATI ONS [ [
0021 402- 05495 650.000 My | 28. 25000 18362. 50| 32. 45000 21092. 50| 36. 00000 23400. 00
HVA WEDGE AND LEVEL [ [
0022 406- 05520 172.000 My | 300. 00000 51600. 00| 200. 00000 34400. 00| 380. 00000 65360. 00
ASPHALT FOR TACK COAT [ [
0023 501- 02400 LUMP| 5000. 00000 5000. 00| 5775. 00000 5775. 00| 5000. 00000 5000. 00
PROFI LOGRAPH [ [ [
0024 601- 94511 2132.000 m | 5. 50000 11726. 00| 4. 05000 8634. 60| 5. 50000 11726. 00
ADJUST GUARDRAI L HEI GHT, ADJUSTABLE [ [ [
POST BRACKET [ [ [
0025 601- 94689 21.000 EACH| 3025. 00000 63525. 00| 3505. 00000 73605. 00| 3025. 00000 63525. 00
GUARDRAI L END TREATMENT, CS | [ [
0026 601- 97774 1.000 EACH 2025. 00000 2025. 00| 2368. 00000 2368. 00| 2025. 00000 2025. 00
GUARDRAI L END TREATMENT, OS, SPARE | [ [
PARTS PACKAGE [ [
0027 610- 05527 1192.000 My | 44. 00000 52448. 00| 49. 50000 59004. 00| 44. 80000 53401. 60
HVA FOR APPROACHES [ [
0028 612- 04315 6.500 My | 880. 00000 5720. 00| 880. 00000 5720. 00| 1155. 00000 7507. 50
ASPHALT MATERI AL FOR UNDERSEAL [ [
0029 612- 60410 120. 000 EACH| 7. 50000 900. 00| 7. 50000 900. 00| 20. 00000 2400. 00
DRI LLED HOLE FOR UNDERSEAL | [ [
0030 615- 06527 8.000 EACH| 150. 00000 1200. 00| 353. 00000 2824. 00| 300. 00000 2400. 00
MONUMENT, SECTI ON CORNER | [ [
0031 616- 02320 7.000 n2 | 10. 00000 70. 00| 1. 95000 13. 65| 5. 00000 35.00
GEOTEXTI LES [ [ [
0032 616- 90199 7.000 n2 | 40. 00000 280. 00| 107. 00000 749. 00| 50. 00000 350. 00
Rl PRAP, HAND LAID, 450 mm [ [ [
0033 621- 06574 1946.000 n2 | 3. 40000 6616. 40| 3. 60000 7005. 60| 6. 00000 11676. 00
|

SODDI NG [ [
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ENG NEER S ESTI MATE: $ 3, 440, 050. 67 ROUTE : 41
CALL ORDER : 211 CONTRACT 1D : RS-24205-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
[ (1) 35-1120685 [(2) 35-0918397 [ (3) 35-1035700
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 715-41045 47.000 m | 100. 00000 4700. 00| 87. 30000 4103. 10| 120. 00000 5640. 00
Pl PE, RElI NFORCED CONCRETE, 300 mm [ [ [
0035 715- 99384 2.000 m | 180. 00000 360. 00| 430. 00000 860. 00| 380. 00000 760. 00
Pl PE, RElI NFORCED CONCRETE, 375 mm [ [ [
0036 720- 45005 1.000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1370. 00000 1370. 00
I NLET, A2 | [ [
0037 720- 45035 1.000 EACH| 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1300. 00000 1300. 00
I NLET, F7 | [ [
0038 720- 45105 1.000 EACH| 1300. 00000 1300. 00| 1365. 00000 1365. 00| 1370. 00000 1370. 00
I NLET, A2, MODI FI ED | [ [
0039 801- 01726 2897.000 m | 0. 30000 869. 10| 0. 65000 1883. 05] 0. 60000 1738. 20
TEMPORARY PAVEMENT MARKI NG, PAI NT, [ [ [
BROKEN, YELLON 100 mm [ [ [
0040 801- 06640 74.000 EACH 59. 00000 4366. 00| 115. 00000 8510. 00| 59. 00000 4366. 00
CONSTRUCTI ON SI GN, A | [ [
0041 801- 06644 5820.000 m | 1. 00000 5820. 00| 2. 25000 13095. 00| 2. 30000 13386. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0042 801- 06647 5820.000 m | 0. 75000 4365. 00| 0. 75000 4365. 00| 0. 98000 5703. 60
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [ [
100 mm [ [ [
0043 801- 06775 LUMP|  28000. 00000 28000.00]  82630. 00000 82630.00|  18250. 00000 18250. 00
MAI NTAI NI NG TRAFFI C [ [ [
0044 801- 96496 2897.000 m | 0. 30000 869. 10| 2. 15000 6228. 55| 0. 60000 1738. 20
TEMPORARY PAVEMENT MARKI NG, BROKEN, [ [ [
YELLOW 100 mm [ [ [
0045 801- 96918 89.000 m | 2. 00000 178. 00| 0. 75000 66. 75| 5. 92000 526. 88
TEMPORARY TRANSVERSE MARKINGS, |1, STOP | [ [
LINE, 600 mm [ [ [
0046 805- 02503 171.000 m | 1. 70000 290. 70| 2.10000 359. 10| 1. 70000 290. 70
CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0047 805- 78795 43.000 m | 36. 50000 1569. 50| 44. 20000 1900. 60| 36. 50000 1569. 50
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0048 808- 06701 7122.000 m | 0. 79000 5626. 38| 0. 85000 6053. 70| 0. 79000 5626. 38
LI NE, THERMOPLASTI C, BROKEN, WHI TE, [ [ [
100mm [ [ [
0049 808- 06703 30089.000 m | 0. 79000 23770. 31| 0. 85000 25575. 65| 0. 79000 23770. 31
LI NE, THERVOPLASTI C, SOLID, WHI TE, 100
0050 808- 75245 29708.000 m 0. 79000 23469. 32| 0. 85000 25251. 80| 0. 79000 23469. 32

LI NE, THERMOPLASTI C, SOLID, YELLOW
100mMm

___32
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ENG NEER S ESTI MATE: $ 3, 440, 050. 67 ROUTE : 41
CALL ORDER : 211 CONTRACT 1D : RS-24205-A COUNTI ES : LAKE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- AS| DE
[ (1) 35-1120685 [(2) 35-0918397 [ (3) 35-1035700
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0051 808- 75256 96.000 m | 5. 00000 480. 00| 5. 25000 504. 00| 5. 00000 480. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WHI TE, CROSSHATCH LINE, 200 mm | [ [
0052 808- 75260 15.000 m | 9. 50000 142. 50| 10. 00000 150. 00| 9. 50000 142. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | [ [
0053 808- 75297 89.000 m | 9. 50000 845, 50| 10. 00000 890. 00| 9. 50000 845. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0054 808- 75320 30.000 EACH| 48. 00000 1440. 00| 50. 50000 1515. 00| 48. 00000 1440. 00

PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [
0055 808- 75325 15.000 EACH| 70. 00000 1050. 00| 73. 75000 1106. 25| 70. 00000 1050. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD (ONLY) [ [ [

0056 808- 75996 1219. 000 EACH| 2. 50000 3047. 50| 2. 80000 3413. 20| 4.00000 4876. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0057 808- 75998 1219. 000 EACH| 25. 25000 30779. 75| 26. 60000 32425, 40| 25. 25000 30779. 75
SNOWPLOWABLE RAI SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 2,836,475, 22| $ 2,977,844, 70| $ 3,448, 687.36
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 2,836, 475. 22| $ 2,977,844.70| $ 3,448,687.36




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 212 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1,678, 020.01 ROUTE : 23
CALL ORDER : 212 CONTRACT ID : RS-24206-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 35-1120685 WALSH & KELLY, | NC. $ 924, 815. 40 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,069, 310. 40 115. 6241%

[ (1) 35-1120685 [(2) 35-0918397 |
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT [ [ |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCR! PTI ON QUANTI TY
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06790 5.000 MOS | 1500. 00000 7500. 00| 1500. 00000 7500. 00|
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  46000. 00000 46000. 00|  53000. 00000 53000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202- 02241 3.000 m | 50. 00000 150. 00| 100. 00000 300. 00|
GUARDRAI L, REMOVE [ [ [
0005 202- 60820 92000.000 n2 | 0. 32000 29440. 00| 0. 45000 41400. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0006 202- 60822 195.000 n2 | 6. 00000 1170. 00| 5. 00000 975. 00|
SURFACE M LLI NG, PORTLAND CEMENT [ [ [
CONCRETE [ [ [
0007 202- 91385 2.000 EACH 300. 00000 600. 00| 150. 00000 300. 00|
I NLET, REMOVE | [ [
0008 202- 96133 6.500 m | 50. 00000 325. 00| 50. 00000 325. 00|
Pl PE, REMOVE [ [ [
0009 203- 02000 980.000 18 | 7. 00000 6860. 00| 2. 00000 1960. 00|
EXCAVATI ON,  COVMON [ [ [
0010 203-91878 300.000 m | 10. 00000 3000. 00| 10. 00000 3000. 00|
LI NEAR DI TCH GRADI NG [ [ [
0011 211- 02060 20.000 n8 | 15. 00000 300. 00| 0. 10000 2. 00|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0012 303-52308 2600.000 My | 6. 00000 15600. 00| 5. 00000 13000. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [ [
0013 303- 60905 3700.000 My | 17. 00000 62900. 00| 7. 50000 27750. 00|
COMPACTED AGGREGATE FOR SHOULDERS, 0 [ [ [
SIZE NO. 73 [ [ [
0014 305- 03055 500.000 My | 40. 00000 20000. 00| 45. 00000 22500. 00|
|

SPECI AL JO NT PATCHI NG MATERI AL



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 212 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1,678, 020.01 ROUTE : 23
CALL ORDER : 212 CONTRACT ID : RS-24206-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

(1) 35-1120685

[(2) 35-0918397 |
VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM

|

LINE NO / | TEM CODE / ALT [ [

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0015 305- 05204 1000.000 My | 20. 00000 20000. 00| 45. 00000 45000. 00
HVA FOR PATCHI NG [ [

0016 305- 05206 1640.000 My | 20. 00000 32800. 00| 20. 00000 32800. 00
W DENI NG W TH HMA [ [ [

0017 401- 05455 12000.000 My | 23. 00000 276000. 00| 28. 00000 336000. 00
QC/ QA HMA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [

0018 401- 05456 6300.000 My | 28. 00000 176400. 00| 35. 00000 220500. 00
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [

0019 406- 05520 95.000 My | 240. 00000 22800. 00| 250. 00000 23750. 00
ASPHALT FOR TACK COAT [ [

0020 501- 02400 LUMP| 6000. 00000 6000. 00|  10000. 00000 10000. 00
PROFI LOGRAPH [ [ [

0021 610- 05527 2172.000 My | 36. 50000 79278. 00| 35. 00000 76020. 00
HVA FOR APPROACHES [ [

0022 615- 06527 5.000 EACH| 250. 00000 1250. 00| 250. 00000 1250. 00
MONUMENT, SECTI ON' CORNER | [ [

0023 616- 06396 100.000 My | 24. 00000 2400. 00| 25. 00000 2500. 00
Rl PRAP [ [ [

0024 621- 01004 5.000 EACH| 675. 00000 3375. 00| 675. 00000 3375. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [

SEEDI NG [ [ [

0025 621- 06559 8000.000 n2 | 0. 45000 3600. 00| 0. 45000 3600. 00
MULCHED SEEDI NG, R [ [ [

0026 715- 05154 14.000 m | 90. 00000 1260. 00| 165. 00000 2310. 00
Pl PE, TYPE 2, ClRCULAR 600 mm [ [ [

0027 720- 44000 20.000 EACH| 375. 00000 7500. 00| 200. 00000 4000. 00
CASTI NG, ADJUST TO GRADE | [ [

0028 720- 45005 2.000 EACH| 700. 00000 1400. 00| 1000. 00000 2000. 00
I NLET, A2 | [ [

0029 720- 45035 1.000 EACH| 650. 00000 650. 00| 1000. 00000 1000. 00
I NLET, F7 | [ [

0030 801- 01726 950.000 m | 0. 60000 570. 00| 1. 00000 950. 00
TEMPORARY PAVEMENT MARKI NG, PAI NT, [ [ [
BROKEN, YELLON 100 mm [ [

0031 801- 02581 950.000 m | 3. 58000 3401. 00| 4. 00000 3800. 00
TEMPORARY PAVEMENT MARKING, 1, BROKEN, | [ [
YELLOW 100 mm [ [ [

0032 801- 06049 950.000 m | 1. 22000 1159. 00| 3. 00000 2850. 00
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
100 mm [ [ [

0033 801- 06640 28.000 EACH| 45. 00000 1260. 00| 45. 00000 1260. 00

|

CONSTRUCTI ON SI GN, A
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ENG NEER S ESTI MATE: $ 1,678, 020.01 ROUTE : 23
CALL ORDER : 212 CONTRACT ID : RS-24206-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

(1) 35-1120685

[(2) 35-0918397 |
VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON COM

|

LINE NO / | TEM CODE / ALT [ [

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0034 801- 06775 LUMP|  49000. 00000 49000. 00|  83000. 00000 83000. 00
MAI NTAI NI NG TRAFFI C [ [

0035 805- 02503 480.000 m | 1. 00000 480. 00| 1. 00000 480. 00
CABLE, ROADWAY LOOP, 1C 14GA. [ [ [

0036 805- 78795 120.000 m | 33. 00000 3960. 00| 33. 00000 3960. 00
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [

0037 808- 04298 6.000 EACH| 425. 00000 2550. 00| 425. 00000 2550. 00
PAVEMENT MESSAGE MARKI NGS, | [

THERMOPLASTI C, WORD (R X R) [ [ [

0038 808- 06703 1980.000 m | 0. 85000 1683. 00| 0. 85000 1683. 00
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100rmi [

0039 808- 75240 1820.000 m | 0. 85000 1547. 00| 0. 85000 1547. 00
LI NE, THERVOPLASTI C, BROKEN, YELLOW [ [ [
100mm [ [ [

0040 808- 75245 8300.000 m | 0. 85000 7055. 00| 0. 85000 7055. 00
LI NE, THERMOPLASTI C, SOLID, YELLOW [ [ [
100mm [ [ [

0041 808- 75297 40.000 m | 9. 50000 380. 00| 9. 50000 380. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [

0042 808- 75300 100.000 m | 3. 50000 350. 00| 3. 50000 350. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
CROSSWALK LI NE, 150nmm [ [

0043 808- 75996 466.000 EACH| 4. 00000 1864. 00| 5. 00000 2330. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [

0044 808- 75998 664. 000 EACH| 25. 60000 16998. 40| 25. 60000 16998. 40
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [

SECTI ON TOTALS | $ 924, 815. 40| $ 1,069, 310. 40

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 924, 815. 40| $ 1,069, 310. 40|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 216
LETTI NG DATE : 04/20/99 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ROUTE :
CONTRACT 1D : RS-24217-C COUNTI ES :
DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 65 WORK DAYS
URBAN PROJECT( S)

32
DELAWARE

DATE : 04/28/99
PAGE : 216 -1

$ 2,493,928.78

1 35-1139301 E & B PAVING | NC.

100. 0000%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 220 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 310, 312. 40 ROUTE : SR 26
CALL ORDER : 220 CONTRACT ID : RS-24238-A COUNTI ES : WARREN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 11/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1167376 KEI SER & KEI SER CONTRACTCRS, | NC. $ 1,045, 000. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,079, 541.74 103. 3054%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,163, 775.00 111. 3660%
4 37-0955285 FREESEN, | NC. $ 1,294,798.01 123. 9041%
[ (1) 35-1167376 [ (2) 35-1917625 [ (3) 35-0918397

| KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L.P. |RI ETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

I I I
0001 105-01925 8.000 MOS | 1200. 00000 9600. 00| 1350. 00000 10800. 00| 2000. 00000 16000. 00

FIELD OFFICE, 51.1 ne [ [ [
0002 110- 01001 LUMP|  23000. 00000 23000.00]  54000. 00000 54000. 00| 54345, 86000 54345. 86
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 60820 1466.000 n2 | 4. 00000 5864. 00| 2. 70000 3958. 20| 3. 35000 4911. 10
SURFACE M LLI NG, ASPHALT [ [ [
0005 303- 52308 130.000 My | 26. 00000 3380. 00| 9. 45000 1228. 50| 40. 00000 5200. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0006 303- 52309 6929.000 My | 13. 30000 92155. 70| 12. 10000 83840. 90| 16. 50000 114328. 50
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0007 305- 05204 2755.000 My | 48. 60000 133893. 00| 56. 20000 154831. 00| 65. 00000 179075. 00
HVA FOR PATCHI NG [ [
0008 401- 05454 9254.000 My | 27.30000 252634. 20| 25. 50000 235977. 00| 27. 00000 249858. 00
QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0009 401- 05456 6734.000 My | 27. 60000 185858. 40| 28. 00000 188552. 00| 30. 50000 205387. 00
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [
0010 402- 05495 7439.000 My | 28. 25000 210151. 75]| 27.30000 203084. 70| 27.50000 204572. 50
HVA WEDGE AND LEVEL [ [
0011 406- 05520 71.000 My | 190. 00000 13490. 00| 195. 00000 13845, 00| 150. 00000 10650. 00
ASPHALT FOR TACK COAT [ [
0012 501- 02400 LUMP| 2500. 00000 2500. 00| 1250. 00000 1250. 00| 5100. 00000 5100. 00
PROFI LOGRAPH [ [ [
0013 608- 04396 10.000 EACH| 350. 00000 3500. 00| 210. 00000 2100. 00| 420. 00000 4200. 00
SHOULDER DRAI N | [ [
0014 610- 05527 1031.000 My | 55. 00000 56705. 00| 54. 20000 55880. 20| 52. 00000 53612. 00
HVA FOR APPROACHES [ [
0015 615- 06525 1.000 EACH| 200. 00000 200. 00| 260. 00000 260. 00| 420. 00000 420. 00

CASTI NG ADJUSTED TO GRADE, MONUMENT | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 220 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 310, 312. 40 ROUTE : SR 26
CALL ORDER : 220 CONTRACT 1D : RS-24238-A COUNTI ES : WARREN
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
[ (1) 35-1167376 [ (2) 35-1917625 [ (3) 35-0918397

| KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L.P. |RI ETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LI NE, 600mm

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0016 615- 06527 2.000 EACH| 400. 00000 800. 00| 350. 00000 700. 00| 420. 00000 840. 00
MONUMENT, SECTI ON CORNER | [ [

0017 621- 01004 1.000 EACH| 725. 00000 725. 00| 715. 00000 715. 00| 725. 00000 725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0018 621- 06559 18570.000 n2 | 0. 50000 9285. 00| 0. 05000 928. 50| 0. 48000 8913. 60
MULCHED SEEDI NG, R [ [ [

0019 720- 44000 2.000 EACH 200. 00000 400. 00| 425. 00000 850. 00| 485. 00000 970. 00
CASTI NG, ADJUST TO GRADE | [ [

0020 801- 01428 6.000 m | 20. 00000 120. 00| 6. 70000 40. 20| 20. 00000 120. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | [ [
LINE, 600 mm [ [ [

0021 801- 06640 30.000 EACH| 79. 00000 2370. 00| 78. 50000 2355. 00| 81. 00000 2430. 00
CONSTRUCTI ON SI GN, A | [

0022 801- 06731 1364.000 m | 3. 00000 4092. 00| 3. 50000 4774. 00| 4. 00000 5456. 00
TEMPORARY PAVEMENT MARKI NG, | [ [ [

0023 801- 06732 2539.000 m | 0. 70000 1777. 30| 1. 40000 3554. 60| 1. 00000 2539. 00
TEMPORARY PAVEMENT MARKI NG, || [ [ [

0024 801- 06775 LUMP|  23949. 47000 23949.47|  47500. 00000 47500. 00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C [ [

0025 808- 06712 2595.000 m | 0. 14000 363. 30| 0. 14000 363. 30| 0. 14000 363. 30
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [

0026 808- 06713 27183.000 m | 0. 14000 3805. 62| 0. 14000 3805. 62| 0. 14000 3805. 62
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [

0027 808- 06714 10418.000 m | 0. 14000 1458. 52| 0. 14000 1458. 52| 0. 14000 1458. 52
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0028 808- 75297 6.000 m | 45. 00000 270. 00| 45. 00000 270. 00| 45. 00000 270. 00

|

0029 808- 75996 806. 000 EACH| 3. 29000 2651. 74| 3. 25000 2619. 50| 4. 00000 3224. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [

SECTI ON TOTALS | $ 1,045, 000. 00| $ 1,079,541, 74| $ 1,163, 775.00
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 1,045, 000. 00| $ 1,079,541, 74| $ 1,163,775.00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 220 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 310, 312. 40 ROUTE : SR 26
CALL ORDER : 220 CONTRACT ID : RS-24238-A COUNTI ES : WARREN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (4) 37-0955285

| |
| FREESEN, | NC. [ [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 01925 8.000 MS | 1200. 00000 9600. 00| [
FIELD OFFICE, 51.1 n2 [ [ [
0002 110- 01001 LUMP|  29500. 00000 29500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 60820 1466.000 n2 | 4. 35000 6377. 10|
SURFACE M LLI NG, ASPHALT [ [ [
0005 303- 52308 130.000 My | 18. 34000 2384. 20|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0006 303- 52309 6929.000 My | 13. 15000 91116. 35|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0007 305- 05204 2755.000 My | 87. 34000 240621. 70]|
HVA FOR PATCHI NG [ [
0008 401- 05454 9254.000 My | 29. 23000 270494. 42|
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0009 401- 05456 6734.000 M | 35. 28000 237575. 52|
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [
0010 402- 05495 7439.000 My | 35. 39000 263266. 21|
HVA WEDGE AND LEVEL [ [
0011 406- 05520 71.000 My | 375. 00000 26625. 00|
ASPHALT FOR TACK COAT [ [
0012 501- 02400 LUMP| 2500. 00000 2500. 00| [
PROFI LOGRAPH [ [ [
0013 608- 04396 10. 000 EACH| 250. 00000 2500. 00| [
SHOULDER DRAI N | [ [
0014 610- 05527 1031.000 My | 72. 56000 74809. 36|
HVA FOR APPROACHES [ [
0015 615- 06525 1.000 EACH| 500. 00000 500. 00| [
CASTI NG ADJUSTED TO GRADE, MONUMENT | [ [
0016 615- 06527 2.000 EACH| 750. 00000 1500. 00| [
MONUMENT, SECTI ON CORNER | [ [
0017 621- 01004 1.000 EACH| 761. 25000 761. 25| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0018 621- 06559 18570.000 n2 | 0. 50000 9285. 00|
MULCHED SEEDI NG, R [ [ [
0019 720- 44000 2.000 EACH 500. 00000 1000. 00| [
CASTI NG, ADJUST TO GRADE | [ [
0020 801- 01428 6.000 m 25. 00000 150. 00| [
|
|

I
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | |
LI NE, 600 mm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 220 -4
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 310, 312. 40 ROUTE : SR 26
CALL ORDER : 220 CONTRACT ID : RS-24238-A COUNTI ES : WARREN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| (4) 37-0955285

| |
| FREESEN, | NC. [ [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0021 801- 06640 30.000 EACH| 82. 95000 2488. 50| |
CONSTRUCTI ON SI GN, A | [
0022 801- 06731 1364.000 m | 3. 00000 4092. 00| [
TEMPORARY PAVEMENT MARKI NG, | [ [ [
0023 801- 06732 2539.000 m | 1. 50000 3808. 50| [
TEMPORARY PAVEMENT MARKI NG, || [ [ [
0024 801- 06775 LUMP| 3500. 00000 3500. 00| [
MAI NTAI NI NG TRAFFI C [ [
0025 808- 06712 2595.000 m | 0. 15000 389. 25| [
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0026 808- 06713 27183.000 m | 0. 15000 4077. 45| [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0027 808- 06714 10418.000 m | 0. 15000 1562. 70| [
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0028 808- 75297 6.000 m | 47. 25000 283. 50| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0029 808- 75996 806. 000 EACH| 5. 00000 4030. 00| [
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
| |

SECTI ON TOTALS $ 1,294,798.01]

CONTRACT TOTALS | $ 1,294,798.01] |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 222 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 604, 782. 81 ROUTE : SR 39
CALL ORDER : 222 CONTRACT I D : RS-24240-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 550, 706. 22 100. 0000%
2 31-4351261 SHELLY & SANDS, INC. & SUBSI DI ARl ES $  571,837.50 103. 8371%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $  611,404.55 111. 0219%
4 35-1139301 E & B PAVING, |NC. $ 660, 147. 39 119. 8728%
[ (1) 35-0918397 [ (2) 31-4351261 [ (3) 35-1917625

| RIETH RI LEY CONSTRUCTI ON COM SHELLY & SANDS, |NC. & SUBSI | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

I I
0001 105-06790 4.000 MOS | 1750. 00000 7000. 00| 1560. 00000 6240. 00| 2039. 47000 8157. 88

FI ELD OFFI CE, 27.9 2 [ [ [

0002 110- 01001 LUMP|  22000. 00000 22000. 00| 3900. 00000 3900.00|  30500. 00000 30500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0003 202- 60820 2508.000 n2 | 2. 75000 6897. 00| 3. 50000 8778. 00| 4. 38000 10985. 04
SURFACE M LLI NG, ASPHALT [ [ [

0004 303- 52309 2561.000 My | 16. 10000 41232. 10| 16. 00000 40976. 00| 19. 47000 49862. 67
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [

0005 305- 05204 76.000 My | 116. 00000 8816. 00| 105. 00000 7980. 00| 87. 62000 6659. 12
HVA FOR PATCHI NG [ [

0006 401- 05454 6529.000 My | 27. 00000 176283. 00| 27. 25000 177915. 25| 25. 09000 163812. 61
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE]| [ [

0007 401- 05456 5221.000 My | 30. 00000 156630. 00| 30. 25000 157935, 25| 34. 82000 181795. 22
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [

0008 402- 05495 651.000 My | 40. 00000 26040. 00| 28. 00000 18228. 00| 43. 25000 28155. 75
HVA WEDGE AND LEVEL [ [

0009 404- 05511 3037.000 2 | 1. 30000 3948. 10| 1. 60000 4859. 20| 2. 60000 7896. 20
SEAL COAT, 2 [ [ [

0010 406- 05520 39.500 My | 155. 00000 6122. 50| 190. 00000 7505. 00| 156. 27000 6172. 67
ASPHALT FOR TACK COAT [ [

0011 608- 04396 2.000 EACH| 320. 00000 640. 00| 750. 00000 1500. 00| 100. 64000 201. 28
SHOULDER DRAI N | [ [

0012 610- 05527 1017.000 My | 64. 00000 65088. 00| 65. 00000 66105. 00| 72. 71000 73946. 07
HVA FOR APPROACHES [ [

0013 615- 06525 2.000 EACH| 285. 00000 570. 00| 425. 00000 850. 00| 309. 95000 619. 90
CASTI NG ADJUSTED TO GRADE, MONUMENT | [ [

0014 801- 06640 29.000 EACH| 90. 00000 2610. 00| 99. 50000 2885. 50| 68. 38000 1983. 02

|

CONSTRUCTI ON SI GN, A



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
ENG NEER' S ESTI MATE: $ 604, 782. 81
CALL ORDER : 222

: CONTRACT ID :
LETTI NG DATE : 04/20/99 10:00 AM

DI STRI CT

RS- 24240- A
CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

DATE : 04/28/99
PAGE : 222 -2
ROUTE : SR 39
COUNTI ES : HENDRI CKS MORGAN

[ (1) 35-0918397 [ (2) 31-4351261

| RIETH RI LEY CONSTRUCTI ON COM SHELLY & SANDS
| TEM CODE / ALT

|

LI NE NO / |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRICE

__________________________________________ B

0015 801- 06731 995.000 m | 3. 25000 3233. 75 3. 15000
TEMPORARY PAVEMENT MARKI NG, | | |

0016 801- 06732 1163.000 m | 1. 50000 1744. 50] 1. 05000
TEMPORARY PAVEMENT MARKI NG, |1 | |

0017 801- 06775 LUMP|  14361. 15000 14361. 15|  53850. 00000
MAI NTAI NI NG TRAFFI C |

0018 808- 06712 1428.000 m | 0. 14000 199. 92| 0. 15000
LINE, PAINT, BROKEN, YELLOW 100 nm | |

0019 808- 06713 21500.000 m | 0. 14000 3010. 00| 0. 15000
LINE, PAINT, SOLID, WH TE, 100 nm | |

0020 808- 06714 13830.000 m | 0. 14000 1936. 20| 0. 15000
LINE, PAINT, SOLID, YELLON 100 nm [ [

0021 808- 75996 586. 000 EACH| 4.00000 2344. 00| 4. 20000
SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE | |

SECTI ON TOTALS | $ 550, 706. 22| $
__________________________________________ B
CONTRACT TOTALS | $ 550, 706. 22| $

[ (3) 35-1917625
INC. & SUBSI | M LESTONE CONTRACTORS, L.P

|
AMOUNT

UNI T PRI CE AMOUNT
T 3maos] 272000 270640
1221 lSI 0. 68000 790. 84
53850 OOI 28553. 70000 28553. 70
214 ZOI 0. 16000 228. 48
3225.00I 0. 16000 3440. 00
2074.50I 0. 16000 2212. 80
2461.20I 4.65000 2724.90
I
571,837.50I $ 611, 404. 55
Ceresnso $ 611,404 55




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 222 -3
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 604, 782. 81 ROUTE : SR 39
CALL ORDER : 222 CONTRACT I D : RS-24240-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC.

|
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCR! PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06790 4.000 MCS | 2200. 00000 8800. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP|  33000. 00000 33000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 60820 2508.000 n2 | 3. 75000 9405. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0004 303- 52309 2561.000 My | 15. 40000 39439. 40|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0005 305- 05204 76.000 My | 150. 00000 11400. 00|
HVA FOR PATCHI NG [ [
0006 401- 05454 6529.000 My | 31. 00000 202399. 00|
QC/ QA HMA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0007 401- 05456 5221.000 My | 39. 00000 203619. 00|
QC/ QA HMA SURFACE 9.5 mm  MAI NLI NE [ [ [
0008 402- 05495 651.000 My | 55. 00000 35805. 00|
HVA WEDGE AND LEVEL [ [
0009 404- 05511 3037.000 nm2 | 2. 00000 6074. 00|
SEAL COAT, 2 [ [ [
0010 406- 05520 39.500 My | 160. 00000 6320. 00|
ASPHALT FOR TACK COAT [ [
0011 608- 04396 2.000 EACH 110. 00000 220. 00| [
SHOULDER DRAI N | [ [
0012 610- 05527 1017.000 My | 65. 00000 66105. 00|
HVA FOR APPROACHES [ [
0013 615- 06525 2.000 EACH 660. 00000 1320. 00| [
CASTI NG ADJUSTED TO GRADE, MONUMENT | [ [
0014 801- 06640 29.000 EACH| 65. 00000 1885. 00| [
CONSTRUCTI ON SI GN, A | [
0015 801- 06731 995.000 m | 4. 50000 4477. 50| [
TEMPORARY PAVEMENT MARKI NG, | [ [ [
0016 801- 06732 1163.000 m | 0. 65000 755. 95| [
TEMPORARY PAVEMENT MARKI NG, || [ [ [
0017 801- 06775 LUMP|  22000. 00000 22000. 00| [
MAI NTAI NI NG TRAFFI C [ [
0018 808- 06712 1428.000 m | 0. 13000 185. 64| [
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0019 808- 06713 21500.000 m | 0. 13000 2795. 00| [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0020 808- 06714 13830.000 m | 0. 13000 1797. 90| [
| |

LI NE, PAINT, SOLID, YELLOWN 100 nm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 222 -4
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 604, 782. 81 ROUTE : SR 39
CALL ORDER : 222 CONTRACT I D : RS-24240-A COUNTI ES : HENDRI CKS MORGAN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC.

I I

I I

LINE NO/ | TEM CODE / ALT | |
| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

+

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANOUNT
__________________________________________ B
0021 808- 75996 586.000 EACH| 4.00000 2344. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 660, 147. 39
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 660, 147.39] |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 224 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 350, 164. 80 ROUTE : US 231
CALL ORDER : 224 CONTRACT ID : RS-24242-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $  354,737.00 100. 0000%
2 35-1167376 KEI SER & KEI SER CONTRACTCRS, | NC. $  367,447.53 103. 5830%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 369, 815.73 104. 2506%
(1) 35-0918397 [(2) 35-1167376 [ (3) 35-1917625

|

| RIETH RI LEY CONSTRUCTI ON COM KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT [ |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCR! PTI ON QUANTI TY

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

SECTI ON 0001  ASPHALT RESURFACE

| | |

0001 105- 06790 4.000 MCS | 2500. 00000 10000. 00| 1200. 00000 4800. 00| 1800. 00000 7200. 00
FI ELD OFFI CE, 27.9 2 [ [ [

0002 110- 01001 LUMP|  18000. 00000 18000. 00|  22113. 00000 22113.00]  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0003 202- 60820 45994. 000 n2 | 1. 00000 45994. 00| 1. 30000 59792. 20| 1. 20000 55192. 80
SURFACE M LLI NG, ASPHALT [ [ [

0004 303-52308 100.000 My | 30. 00000 3000. 00| 29. 00000 2900. 00| 9. 10000 910. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0005 303- 52309 20.000 My | 60. 00000 1200. 00| 31. 00000 620. 00| 38. 10000 762. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [

0006 305- 05204 270.000 My | 88. 00000 23760. 00| 60. 00000 16200. 00| 120. 00000 32400. 00
HVA FOR PATCHI NG [ [

0007 401- 05456 3219.000 My | 49. 00000 157731. 00| 47. 00000 151293. 00| 44. 90000 144533. 10
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [

0008 402- 05495 770.000 My | 37. 00000 28490. 00| 45. 00000 34650. 00| 44.10000 33957. 00
HVA WEDGE AND LEVEL [ [

0009 406- 05520 15.000 My | 150. 00000 2250. 00| 200. 00000 3000. 00| 195. 00000 2925. 00
ASPHALT FOR TACK COAT [ [

0010 610- 05527 231.000 My | 90. 00000 20790. 00| 88. 00000 20328. 00| 84. 00000 19404. 00
HVA FOR APPROACHES [ [

0011 720- 01894 2.000 EACH| 600. 00000 1200. 00| 650. 00000 1300. 00| 400. 00000 800. 00
CASTING, FURNI SH AND ADJUST TO GRADE | [ [

0012 720- 44000 11.000 EACH| 500. 00000 5500. 00| 450. 00000 4950. 00| 250. 00000 2750. 00
CASTI NG, ADJUST TO GRADE | [ [

0013 720- 91684 2.000 EACH| 425. 00000 850. 00| 450. 00000 900. 00| 250. 00000 500. 00
CASTI NG, ADJUST TO GRADE, HANDHOLE | [ [

0014 801- 01726 366.000 m 3. 40000 1244. 40 3. 25000 1189. 50| 3. 20000 1171. 20

I
TEMPORARY PAVEMENT MARKI NG, PAI NT, [ | |
BROKEN, YELLOW 100 nm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 224 -2
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 350, 164. 80 ROUTE : US 231
CALL ORDER : 224 CONTRACT ID : RS-24242-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

[ (1) 35-0918397 [(2) 35-1167376 [ (3) 35-1917625

| RIETH RI LEY CONSTRUCTI ON COM KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT [ |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LI NE, 150mm

| TEM DESCR! PTI ON QUANTI TY

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0015 801- 06640 32.000 EACH| 100. 00000 3200. 00| 59. 00000 1888. 00| 56. 00000 1792. 00
CONSTRUCTI ON SI GN, A | [

0016 801- 06710 60.000 DAY | 20. 00000 1200. 00| 18. 00000 1080. 00| 18. 00000 1080. 00
FLASH NG ARROW SI GN [ [ [

0017 801- 06731 366.000 m | 5. 00000 1830. 00| 2. 00000 732. 00| 7. 00000 2562. 00
TEMPORARY PAVEMENT MARKI NG, | [ [ [

0018 801- 06732 81.000 m | 1. 00000 81. 00| 1. 00000 81. 00| 12. 00000 972. 00
TEMPORARY PAVEMENT MARKI NG, || [ [ [

0019 801- 06775 LUMP|  13058. 49000 13058.49]  25000. 00000 25000. 00|  28100. 00000 28100. 00
MAI NTAI NI NG TRAFFI C [ [

0020 805- 78470 35.000 m | 5. 25000 183. 75| 5. 00000 175. 00| 4. 90000 171. 50
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [

0021 805- 78785 1.000 EACH 300. 00000 300. 00| 280. 00000 280. 00| 265. 00000 265. 00
SI GNAL DETECTOR HOUSI NG | [ [

0022 805- 78795 16.000 m | 71. 00000 1136. 00| 68. 00000 1088. 00| 65. 00000 1040. 00
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [

0023 808- 04298 4.000 EACH 367. 50000 1470. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD (R X R) [ [ [

0024 808- 06711 234.000 m | 0. 19000 44. 46 0. 18000 42.12] 0. 17000 39.78
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [ [

0025 808- 06712 81.000 m | 0. 19000 15. 39| 0. 18000 14. 58] 0. 17000 13.77
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [

0026 808- 06713 1357.000 m | 0. 19000 257. 83| 0. 18000 244. 26| 0. 17000 230. 69
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [

0027 808- 06714 3629.000 m | 0. 19000 689. 51| 0. 18000 653. 22| 0. 17000 616. 93
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0028 808- 74815 23.000 m | 4. 94000 113. 62| 4. 70000 108. 10| 4. 65000 106. 95
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
CROSSWALK LI NE, 300nmm [ [ [

0029 808- 75260 33.000 m | 4. 94000 163. 02| 4. 70000 155. 10| 4. 65000 153. 45
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | [ [

0030 808- 75278 13.000 m | 4. 94000 64. 22| 4. 70000 61. 10| 4. 65000 60. 45
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | [

0031 808- 75297 241,000 m | 10. 50000 2530. 50| 10. 00000 2410. 00| 9. 95000 2397. 95
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [

0032 808- 75300 1228.000 m | 2. 78000 3413. 84| 2. 65000 3254. 20| 2. 60000 3192. 80

|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 224 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 350, 164. 80 ROUTE : US 231
CALL ORDER : 224 CONTRACT I D : RS-24242-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
(1) 35-0918397 [(2) 35-1167376 [ (3) 35-1917625

|
| RIETH RI LEY CONSTRUCTI ON COM KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0033 808- 75320 48.000 EACH| 57. 75000 2772. 00| 55. 00000 2640. 00| 54. 00000 2592. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [
0034 808- 75325 16.000 EACH| 73. 50000 1176. 00| 70. 00000 1120. 00| 65. 00000 1040. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD (ONLY) [ [ [

0035 808- 75996 13.000 EACH| 10. 00000 130. 00| 10. 00000 130. 00| 9. 50000 123. 50
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [

0036 808- 97664 6.000 EACH| 141. 75000 850. 50| 135. 00000 810. 00| 136. 00000 816. 00

PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | [
HANDI CAP SYMBOL [ [ [
0037 808- 98796 25.800 m | 1. 84000 47. 47 1. 75000 45. 15 1. 70000 43. 86
LI NE, THERVOPLASTI C, DOTTED, WHI TE, 100 | [ [
mm 600 mm LINE, 1200 nm GAP [ [ [
SECTI ON TOTALS | $ 354, 737.00] $  367,447.53] $ 369, 815.73

CONTRACT TOTALS | $ 354, 737. 00| $ 367, 447. 53| $ 369, 815. 73




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/28/99
PAGE : 230 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 852, 740. 05 ROUTE : 9
CALL ORDER : 230 CONTRACT ID : RS-24372-A COUNTI ES : HANCOCK MADI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 08/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

MONUMENT, RE- ESTABLI SH UNDI STRI BUTED
QUANTI TY

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING, |NC. $ 1,564, 035.42 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,600, 749. 02 102. 3473%
[ (1) 35-1139301 [(2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ o
SECTI ON 0001  RESURFACE, ASPHALT (NON 3R/ 4R STANDARDS)
| | |
0001 105- 01925 6.000 MOS | 2000. 00000 12000. 00| 2300. 00000 13800. 00|
FIELD OFFICE, 51.1 ne [ [ [
0002 105- 06845 LUMP| 7500. 00000 7500. 00|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  78000. 00000 78000.00]  80000. 00000 80000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202- 60820 2100.000 n2 | 3. 80000 7980. 00| 3. 75000 7875. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0005 303- 52309 2700.000 My | 14. 00000 37800. 00| 17. 00000 45900. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [ [
0006 305- 05204 100.000 My | 120. 00000 12000. 00| 105. 00000 10500. 00|
HVA FOR PATCHI NG [ [ [
0007 401- 05455 18000.000 My | 27. 00000 486000. 00| 27. 00000 486000. 00|
QC/ QA HMA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0008 401- 05456 11000.000 My | 34. 00000 374000. 00| 36. 00000 396000. 00|
QC/ QA HMA SURFACE 9.5 mm MAI NLI NE [ [ [
0009 401- 05463 7500.000 My | 27. 00000 202500. 00| 27. 00000 202500. 00|
QC/ QA HMA | NTERVEDI ATE 19.0 mm SHOULDER| [ [
0010 401- 05464 3050.000 My | 34. 00000 103700. 00| 36. 00000 109800. 00|
QC/ QA HVA SURFACE 9.5 mm SHOULDER [ [ [
0011 402- 05481 190.000 My | 45. 00000 8550. 00| 62. 00000 11780. 00|
HVA BASE 25.0 mm SHOULDER [ [ [
0012 402- 05495 50.000 My | 75. 00000 3750. 00| 60. 00000 3000. 00|
HVA WEDGE AND LEVEL [ [ [
0013 406- 05520 85.000 My | 185. 00000 15725. 00| 175. 00000 14875. 00|
ASPHALT FOR TACK COAT [ [ [
0014 610- 05527 1400.000 My | 60. 00000 84000. 00| 60. 00000 84000. 00|
HVA FOR APPROACHES [ [ [
0015 615- 06520 10. 000 EACH| 500. 00000 5000. 00| 215. 00000 2150. 00|
| |
| |



SNOWPLOWABLE RAI SED PAVEMENT MARKER,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 852, 740. 05 ROUTE : 9
CALL ORDER : 230 CONTRACT 1D : RS-24372-A COUNTI ES :  HANCOCK MADI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
[ (1) 35-1139301 [(2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0016 715-05121 40.000 m | 262. 36000 10494. 40| 105. 00000 4200. 00|
PI PE, TYPE 1, ClRCULAR 450 mm [ [ [
UNDI STRI BUTED  QUANTI TY [ [ [
0017 720- 44000 2.000 EACH| 500. 00000 1000. 00| 300. 00000 600. 00|
CASTI NG, ADJUST TO GRADE | [ [
0018 801- 06049 1800.000 m | 1. 10000 1980. 00| 1. 50000 2700. 00|
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
100 mm [ [ [
0019 801- 06640 45.000 EACH| 55. 00000 2475. 00| 75. 00000 3375. 00|
CONSTRUCTI ON SI GN, A | [ [
0020 801- 06643 1800.000 m | 4. 97000 8946. 00| 3. 35000 6030. 00|
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0021 801- 06775 LUMP|  50000. 00000 50000. 00|  47700. 00000 47700. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0022 805- 02441 200.000 m | 2. 00000 400. 00| 2.10000 420. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0023 805- 78795 60.000 m | 41. 00000 2460. 00| 42. 00000 2520. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0024 805- 92951 2.000 EACH| 185. 00000 370. 00| 190. 00000 380. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | [ [
0025 808- 06712 3000.000 m | 0. 14000 420. 00| 0. 14000 420. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0026 808- 06713 36500.000 m | 0. 14000 5110. 00| 0. 14000 5110. 00|
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0027 808- 06714 14000.160 m | 0. 14000 1960. 02| 0. 14000 1960. 02|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0028 808- 06723 5.000 EACH| 35. 00000 175. 00| 36. 00000 180. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | [ [
| NDI CATI ON' ARROW [ [ [
0029 808- 06724 2.000 EACH 50. 00000 100. 00| 51. 00000 102. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [ [
ONLY | | |
0030 808- 06726 100.000 m | 4. 50000 450. 00| 4. 60000 460. 00|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mm [ [ [
0031 808- 75100 20.000 m | 3. 00000 60. 00| 3. 10000 62. 00|
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ [
LINE, 150 mm [ [ [
0032 808- 75996 1300. 000 EACH| 6. 00000 7800. 00| 4. 50000 5850. 00|
|
|

REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 852, 740. 05 ROUTE : 9
CALL ORDER : 230 CONTRACT 1D : RS-24372-A COUNTI ES :  HANCOCK MADI SON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[ (1) 35-1139301 [(2) 35-0918397 |
|E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0033 808- 75998 1300. 000 EACH| 24. 10000 31330. 00| 25. 00000 32500. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 1,564, 035. 42| $ 1,600, 749. 02|
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 1,564, 035.42| $ 1,600, 749. 02|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/
PAGE : 233 -1
TABULATI ON OF BI DS
ENG NEER' S ESTI MATE: $ 566, 870. 04 ROUTE : 32
CALL ORDER : 233 CONTRACT I D : RS-24375-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT( S) N A
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 31- 4351261 SHELLY & SANDS, I NC. & SUBSI DI ARl ES $ 345, 520. 00 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 367, 655. 80 106. 4065%
3 35-1139301 E & B PAVING | NC. $ 458, 459. 25 132.6867%

99

[ (1) 31-4351261

| SHELLY & SANDS

LINE NO / | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE

__________________________________________ B

SECTI ON 0001  RESURFACE( NON- 3R/ 4R STANDARDS)

|

0001 110- 01001 LUMP| 7500. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 202- 60820 10000. 000 n2 | 1. 15000
SURFACE M LLI NG, ASPHALT [

0003 305- 05204 3450.000 My | 75. 20000
HVA FOR PATCHI NG

0004 402- 05477 550.000 My | 33. 00000
HVA SURFACE 9.5 mm MAI NLI NE

0005 402- 05490 150.000 My | 33. 65000
HVA SURFACE 9.5 mm SHOULDER

0006 406- 05520 3.000 My | 190. 00000
ASPHALT FOR TACK COAT

0007 610- 05527 110.000 My | 103. 00000
HVA FOR APPROACHES

0008 801- 06640 34.000 EACH| 68. 25000
CONSTRUCTI ON SI GN, A

0009 801- 06644 300.000 m | 3. 25000
TEMPORARY PAVEMENT MARKING, |, WHITE, |
100 mm [

0010 801- 06647 300.000 m | 1. 05000
TEMPORARY PAVEMENT MARKING, |1, WHITE, |
100 mm [

0011 801- 06710 20.000 DAY | 31. 40000
FLASH NG ARROW S| GN [

0012 801- 06775 LUMP|  25675. 00000
MAI NTAI NI NG TRAFFI C

0013 808- 06713 400.000 m | 0. 31000

LI NE, PAINT, SOLID, WHI TE, 100 mm |

[(2) 35-0918397 [ (3) 35-1139301

INC. & SUBSI| R ETH RI LEY CONSTRUCTI ON COM E & B PAVI NG | NC
AI\/DJNTI UNI T PRI CE AI\/DJNTI UNI T PRI CE AMOUNT
____________ s S5
I I
7500. 00| 16125. 00000 16125. 00| 22900. 00000 22900. 00
llSO0.00I 1. 35000 13500.00I 1. 50000 15000. 00
259440.00I 76. 00000 262200.00I 100. 00000 345000. 00
18150.00I 44.75000 24612.50I 48. 00000 26400. 00
5047.50I 43. 50000 6525.00I 48. 00000 7200. 00
570.00I 1750. 00000 5250.00I 187. 00000 561. 00
11330.00I 100. 00000 llOO0.00I 55. 00000 6050. 00
2320.50I 77.30000 2628.20I 65. 00000 2210. 00
975.00I 4. 00000 lZO0.00I 4.95000 1485. 00
I I
315.00I 1. 00000 300.00I 1.10000 330. 00
I I
628.00I 23. 80000 476.00I 17. 60000 352. 00
25675.00I 21505. 00000 21505.00I 29000. 00000 29000. 00
124.00I 0. 35000 140.00I 0. 30000 120. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 28/ 99
PAGE : 233 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 566, 870. 04 ROUTE : 32
CALL ORDER : 233 CONTRACT 1D : RS-24375-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
[ (1) 31-4351261 [(2) 35-0918397 [ (3) 35-1139301
| SHELLY & SANDS, |NC. & SUBSI|RIETH RI LEY CONSTRUCTI ON COM E & B PAVING, | NC.
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 808- 06714 1700.000 m | 0. 31000 527. 00| 0. 35000 595. 00| 0. 30000 510. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0015 808- 06723 11.000 EACH| 37. 00000 407. 00| 41. 60000 457. 60| 35. 00000 385. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | [ [
| NDI CATI ON  ARROW [ [ [
0016 808- 06724 12.000 EACH| 53. 00000 636. 00| 59. 50000 714. 00| 50. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [ [
ONLY | | |
0017 808- 06726 50.000 m | 4. 50000 225. 00| 5. 05000 252. 50| 4. 25000 212. 50
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mm [ [ [
0018 808- 75100 125.000 m | 1. 20000 150. 00| 1. 40000 175. 00| 1. 15000 143. 75
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ [
LINE, 150 mm [ [ [
SECTI ON TOTALS | $ 345, 520.00] $ 367, 655. 80| $ 458, 450.25
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
CONTRACT TOTALS | $ 345, 520.00] $ 367, 655. 80| $ 458, 450.25







